

Manchester-Boston Regional Airport One Airport Road, Suite-300 Manchester, New Hampshire 03103

Addendum No. 4

Date:

March 20, 2020

RFQ No: FY20-805-50 On-Call Airport Architectural and Engineering "A/E" Services

The following clarifications, changes, additions, and/or deletions are hereby made to the RFQ:

Solicitation Step	Current Date	New Date
Final Date for RFIs	March 23, 2020	April 6, 2020
Addendum Acknowledgment Form	March 25, 2020	April 8, 2020
RFQ Submission Deadline	April 2, 2020	April 16, 2020
RFQ Review and Scoring by Committee	April 17, 2020	May 1, 2020
Evaluation Committee Meeting	April 20, 2020	May 4, 2020
Notification of Short List	April 24, 2020	May 8, 2020
Interviews	May 6, 2020	May 20, 2020
Notification of Intent to Award	May 8, 2020	May 22, 2020
Professional Services Agreement Executed	May 22, 2020	June 5, 2020
Notice to Proceed	June 1, 2020	June 15, 2020

For other questions or clarifications, please contact the Cheryl Keefe at ckeefe@flymanchester.com

Respectfully,

Cheryl Keefe

Property and Contract Coordinator