



# Manchester·Boston

REGIONAL AIRPORT

## RFB FY23-805-09 – Terminal Fiber Backbone

### Bid Tabulation

Description	Vendors		
	FSI	ARCOMM	CDS Unlimited
Routing existing 144 Strand Fiber into D-Bag-B-TV IDF.	4,079.34	3,840.00	48,232.00
Procurement and installation of 48 strand fiber between D-Bag-B-TV IDF and TRM-1050 with 48 strand fusion splices in D-Bag-B TV IDF and module installation in TRM1050	14,776.62	66,777.97	112,850.00
Procurement and installation of 48 strand fiber between D-Bag-B-TV IDF and F-1340 with 48 strand fusion splice and module installation in E-1050	9578.41	23,759.87	89,232.00
Breakout and termination of 12 strands of fiber from existing 144 stand cable in C – AeroTerm IDF. Installation of rack and distribution modules.	3,996.91	9,002.19	72,892.30
Procurement 2000 ft of 144 strand, single mode flexible fiber cable.	16,840.29	23,680.00	58,985.22
Certification of Fiber installation and written report	5,322.70	2,880.00	4,850.00
<b>Total</b>	<b>\$57,594.27</b>	<b>\$129,940.03</b>	<b>\$387,043.00</b>
	<b>AWARDED</b>		