# Jacobs Challenging today. Reinventing tomorrow.

## Addendum

MHT Terminal Skylight Replacement Project	Project No:	22-074
	Date:	11/28/22
Manchester, New Hampshire	Addendum No:	01

To: Bidders and All Others to Whom Bidding Documents have been issued by the Architect.

All items in this Addendum shall supersede or clarify the Bidding Documents as originally issued. The cost of the Work of all trades affected by the changes in this Addendum shall be included in the Base Bid or Alternates, on the Proposal Form, as applicable. Failure to do so may subject the Bidder to disqualification. This addendum forms a part of the Contract Documents. It supplements and/or modifies them as follows:

#### Item Description

#### **SPECIFICATIONS**

Item No 1: Add Specification section, "Section 00 01 10 - TABLE OF CONTENTS".

<u>Item No 2:</u> Add Robbins Lightning, Inc. of Maryville, Missouri to the list of approved lightning manufacturers listed in Specification Section 26 41 10, paragraph 1.02.A. **DRAWINGS** 

<u>Item No 1:</u> Drawings Sheet, A1-3 Roof Plan Partial - Overall; Skylight Panel expansion joint Detail Key is incorrect. Delete Key Detail reference "H7" and replace with Detail Key reference, "J4".

#### END OF ADDENDUM #1

### SECTION 00 01 10 TABLE OF CONTENTS

#### PROCUREMENT AND CONTRACTING REQUIREMENTS

#### DIVISION 00 -- PROCUREMENT AND CONTRACTING REQUIREMENTS

- 00 01 03 Project Directory
- 00 01 10 Table of Contents
- 00 41 00 Bid Proposal
- 00 41 01 Bid Bond
- 00 41 03 Agreement Documents
- 00 41 04 Performance Bond
- 00 41 05 Payment Bond
- 00 71 00 Definition of Terms
- 00 72 00 Conditions Relating to the Scope of Work
- 00 72 20 Site Conditions
- 00 73 00 Control of Work
- 00 73 04 Special Project Procedures
- 00 73 10 Specifications and Drawings
- 00 74 00 Control of Materials
- 00 75 00 Legal Regulations & Responsibility to Public
- 00 76 00 Prosecution & Progress
- 00 76 50 Measurement & Payment
- 00 82 20 Insurance Requirements
- 00 84 00 Extensions of Time
- 00 85 00 Disputes Claims

Required Contract Provisions for Airport Improvement Program and for Obligated Sponsors attached at the end of these Specifications.

#### SPECIFICATIONS

#### DIVISION 01 -- GENERAL REQUIREMENTS

- 01 00 30 Electronic Media
- 01 23 00 Alternates
- 01 30 00 Submittals
- 01 30 05 Project Coordination
- 01 30 10 Shop Drawings, Product Date & Samples
- 01 30 20 Project Administration
- 01 30 25 Clarification & Instruction
- 01 30 26 Change Order Procedures
- 01 30 27 Contractor's Work Plan
- 01 30 28 Progress Schedule

Manchester-Boston Regional Airport MHT Terminal Translucent Skylight Replacement Project LBA 22-074-00 FY23-805-27

Page 1 of 4 Section 00 01 10 100% Bid Construction Documents 14 November 2022

TABLE OF CONTENTS

- 01 30 30 Project Meetings
- 01 35 50 General Site Security
- 01 35 53 Security Procedures
- 01 38 00 Construction Photographs
- 01 40 00 Quality Control
- 01 40 10 Testing Laboratory Services
- 01 42 19 Reference Standards
- 01 50 01 Field Engineering
- 01 51 00 Temporary Facilities
- 01 52 13 Contractor's Field Offices and Sheds
- 01 54 09 Safety Program
- 01 57 01 Temporary Controls
- 01 60 00 Products
- 01 60 01 Product Options & Substitutions
- 01 60 02 Delivery Storage & Handling
- 01 61 15 Fastener Requirements
- 01 71 00 Cleaning
- 01 72 00 Cutting and Patching
- 01 74 19 Construction Waste Management
- 01 78 00 Project Closeout
- 01 78 08 Record Documents
- 01 78 09 Operating and Maintenance Data
- 01 78 10 Warranties & Bonds

#### **DIVISION 02 -- EXISTING CONDITIONS**

02 41 00 - Demolition

- **DIVISION 03 -- CONCRETE (NOT USED)**
- **DIVISION 04 -- MASONRY (NOT USED)**
- **DIVISION 05 -- METALS (NOT USED)**

#### **DIVISION 06 -- WOOD, PLASTICS, AND COMPOSITES**

06 10 54 - Wood Blocking and Curbing

#### **DIVISION 07 -- THERMAL AND MOISTURE PROTECTION**

- 07 21 00 Thermal Insulation
- 07 54 00 Thermoplastic Membrane Roofing
- 07 62 00 Sheet Metal Flashing and Trim

Manchester-Boston Regional Airport MHT Terminal Translucent Skylight Replacement Project LBA 22-074-00 FY23-805-27

Page 2 of 4 Section 00 01 10 100% Bid Construction Documents 14 November 2022

TABLE OF CONTENTS

07 90 05 - Joint Sealers

#### **DIVISION 08 -- OPENINGS**

08 45 23 - Insulated Translucent Fiberglass Sandwich Panel Skylight System

#### **DIVISION 09 -- FINISHES**

09 21 16 – Gypsum Board Assemblies 09 90 00 – Painting and Coating

DIVISION 10 -- SPECIALTIES (NOT USED)

**DIVISION 11 – EQUIPMENT (NOT USED)** 

**DIVISION 12 -- FURNISHINGS (NOT USED)** 

**DIVISION 13 -- SPECIAL CONSTRUCTION (NOT USED)** 

**DIVISION 14 -- CONVEYING EQUIPMENT (NOT USED)** 

**DIVISION 21 -- FIRE SUPPRESSION (NOT USED)** 

**DIVISION 22 -- PLUMBING (NOT USED)** 

DIVISION 23 -- HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC) (NOT USED)

DIVISION 25 – INTEGRATED AUTOMATION (NOT USED)

**DIVISION 26 -- ELECTRICAL** 

26 41 10 - Lightning Protection System

**DIVISION 27 -- COMMUNICATIONS (NOT USED)** 

**DIVISION 28 -- ELECTRONIC SAFETY AND SECURITY (NOT USED)** 

**DIVISION 31 -- EARTHWORK (NOT USED)** 

**DIVISION 32 -- EXTERIOR IMPROVEMENTS (NOT USED)** 

**DIVISION 33 -- UTILITIES (NOT USED)** 

Manchester-Boston Regional Airport MHT Terminal Translucent Skylight Replacement Project LBA 22-074-00 FY23-805-27 TABLE OF CONTENTS

Page 3 of 4 Section 00 01 10 100% Bid Construction Documents 14 November 2022

#### **Supplemental Attachments**

#### Attachment A:

Manchester-Boston Regional Airport: Required Contract Provisions for Airport Improvement Program and for Obligated Sponsors - Required Provisions; Author: Federal Aviation Administration – FAA Airports, Dated: 06/19/2018

#### Attachment B:

Manchester-Boston Regional Airport: FAA Requirements and Construction Safety and Phasing Plan (CSPP); Authored by: Jacobs Engineering Group Inc, November 2022

#### Attachment C: FOR REFERENCE ONLY

Approved Original Construction Submittal: Manchester Airport Terminal, Manchester, New Hampshire; Architect; Lavallee/Brensinger Prof. Assoc.; Kalwall Corporation, Manchester NH: Order No. 920475, Drawn By: RD Date: 1-5-93

#### Attachment D:

DAVIS-BACON FEDERAL WAGE RATES Dated 09/09/2022

**END OF SECTION** 

#### TABLE OF CONTENTS