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AGENDA

Q Overview of RFQ
o Services Procured
o Proposal Instructions
o Proposal Schedule

o Proposal Scoring
d Statement Submission Guidelines

d Statement Scoring
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HOUSEKEEPING

AQ Full RFQ is published on the Airport website under the “Doing Business
with MHT” tab on the left side of the website and then under
the "Procurement Opportunities™ tab:

o https://www.flymanchester.com/doing-business-with-mht/procurement-opportunities/

A This presentation will be placed on the website with all other
procurement documentation.

1 Verbal responses provided by any of the Airport’s representatives

during our session today are not formal and are not binding on
the Airport.

Ry ™
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REASON FOR RFQ

ad The procurement action is required by the FAA and the NH Department of
Transportation, Bureau of Aeronautics.

d Procurement action is following guidance in AC 150/5100-14E

d Required for the airport to receive funding from the FAA through the AIP
and from the State.

Ad This is a QUALIFICATIONS BASED selection. No mention of price shall
be made in your submission.
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CONTRACT TERM

d Three (3) year initial contract with option for two (2), one (1) year options.

3 Airport has undergone significant efforts to reduce our Cost Per
Enplanement in order to better position the airport for growth.

o Restructuring our debt, modeling of CIP, and employment levels against a constrained
rates and charges model.

d Two A&E firms will be selected as part of this RFQ process.
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ANTICIPATED SERVICES

0 Task Orders issued under the Professional Services Agreement may
include but not be limited to the following types of services:

o Grant Management Services: Preparing and submitting pre-applications and
applications for state and federal grants, periodic reporting to FAA and NH DOT, grant
close-out documentation in consult with Finance team.

o Preliminary Phase Services: Preparation of project scope, budget, financial impact,
schedules, surveys, geotechnical, preliminary design, schematics, sketches, IFEs etc.

o Design Phase Services: Preparing detailed design and specifications for bidding,
preparing engineering reports and recommendations, CSSP development, permitting.

o Bidding/Negotiation Services: Overseeing public announcement, conducting bid
openings, bid review and tabulations, preparing recommendation for award, preparing
contract documents, preparing necessary grant applications.

o Construction Phase Services: Pre-construction Conferences, construction inspections,
contractor pay requests, RFls, Change Order review and recommendation, as-builts

and CAD drawings. A AA‘
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ANTICIPATED AIP PROJECTS

Federal Fiscal | Project Estimated Cost*
Year
2024 Taxiway A Retaining Wall Rehabilitation (Construction $2,226,067
Phase)
Airfield Electrical Vault Replacement (Design Phase ) $400,000
ARFF Vehicle Replacement $1,000,000
Taxiway Hotel (Design Phase) $500,000
Airport Master Plan Update $1,200,000
Main Escalator to Pedestrian Bridge Replacements (Design | $321,750
Phase)
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ANTICIPATED AIP PROJECTS

Federal Fiscal | Project Estimated Cost*

Year

12025 Airfield Electrical Vault Replacement (Construction Phase) | $5,200,00
Runway 17-35 Perimeter Road (Construction Phase) $1,500,000
Main Escalator to Pedestrian Bridge Replacements $2,602,244
(Construction Phase)
Taxiway Hotel (Construction Phase) $5,000,000
Terminal Loop Road Rehabilitation and Landside Signage $200,000
Upgrade (Planning)
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ANTICIPATED AIP PROJECTS

Federal Fiscal | Project Estimated Cost*
Year
2026 Glycol Recovery System (Phase I Reimbursement) $5,000,000

Terminal Loop Road Rehabilitation and Landside Signage $5,000,000
Upgrade (Construction)

Taxiway Echo and November Rehabilitation (Design) $5,000,000
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ANTICIPATED AIP PROJECTS

Federal Fiscal | Project Estimated Cost*

Year

1202;? Taxiway Echo and November Rehabilitation (Construction) | $6,000,000
Taxiway Juliet Rehabilitation (Design) $500,000
Taxiway Mike Rehabilitation (Design) $500,000
Glycol Recovery System (Phase II Reimbursement) $5,000,000
Engineered Materials Arresting System (EMAS) $7,000,000
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ANTICIPATED AIP PROJECTS

Federal Fiscal | Project Estimated Cost*

Year

IQDES Taxiway Juliet (Construction) $5,000,000
Taxiway Mike Rehabilitation (Construction) $5,000,000
Taxiway Golf and Delta Rehabilitation (Design) $5,000,000
SRE Equipment Replacement $800,000
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NON-FEDERALLY FUNDED SERVICES

ad Pay close attention to the non-federally funded services as well.

A Will require specialized services, such as:

City Fiscal

Year

Project

City Fiscal | Project
Year
2024 Parking Garage Maintenance/Upgrades

Rolling Stock Replacement

Airport Operations Center — Construction

Terminal Roof Fepair - Annual Maintenance

Landside Signage Modifications - Project Definition

Rental Car QTA — Design

2026

Jet Bridge Replacement — Gates 1 and 4

Rolling Stock Replacement

Terminal Restroom Modernization - Phase I Construction

Terminal Restroom Modernization - Phase II Design

Document Management System

Jet Bridge Rehabilitation - Gate 11

2025

Parking Garage Maintenance/Upgrades

Jet Bridge Replacement — Gates 10, 11 and 14

Terminal Roof Repair - Annual Maintenance

Terminal Restroom Modernization - Phase I Design

2027

Terminal Roadway and Curbside Sign Upgrade - Design

Lot C Phase I Rehabilitation - Exit Canopy

Terminal Restroom Modernization - Phase IT Construction

Employee Screening Area Refurbishment - Design and Construction

Rolling Stock Replacement

Jet Bridge Rehabilitation - Gate 5

Jet Bridge 10 Upgrade

Eental Car QTA - Construction Phase

Rolling Stock Replacement
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FEDERAL CERTIFICATIONS

ad Sign and notarize all certifications in Appendix E and include in your
statement.

ad There are four (4) certifications:
o Debarment
o Lobbying
o Tax Delinquency and Felony Convictions

o Trade Restriction

Failure to include signed and notarized certifications will result in the
STATEMENT being non-responsive.
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STATEMENT EVALUATION

ad Statements should clearly exhibit the knowledge, skills, and abilities
listed in the RFQ.

d Review Criteria:
o General Corporate Overview
o Project Organization and Staffing
o Progress, Quality Assurance, and Cost Control
o DBE Participation
o Location
o Experience with Similar Projects
o Previous Airport Contracts

o Certifications
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CRITERION 1: GENERAL CORPORATE OVERVIEW

O Statement shall include:

o Letter of Interest signed by a duly authorized representative that introduces team,
organization of the team, and general workload for each firm on the team.

o Broadly describe capabilities of each firm included on the team.

o Current audited financial statement for the PRIME consultant ONLY.

Failure to provide signed letter from a duly authorized representative
AND/OR failure to provide audited financial statement will result in the
STATEMENT being non-responsive.
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CRITERION 2: PROJECT ORGANIZATION AND STAFFING

ad Section should describe the organization of the team by services

procured (e.g. grant management, design services, construction
services, etc..)

ad Provide resumes of key personnel by major planning function and sub-
consultant.

Only include those individuals that would make a significant contribution to
the work contemplated under the procurement action.

No “bait-and-switch” of key personnel. Who you propose is who you will
use should you be the successful proposer.
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CRITERION 3: PROGRESS, QUALITY ASSURANCE, AND COST
CONTROL

d Section should include an overview of corporate means and methods to
ensure:

o Adequate scope and fee formulation;

o Coordination of work between team members to ensure deliverables meet the scope
and Owner requirements;

o Quality Assurance and Quality Control;
o Methods to respond timely to Owner or regulatory agency requests;

o Methods to ensure appropriate staffing levels to meet changing levels of demand and
priorities.

Answer how the TEAM will accomplish this, not just the Prime..and be sure
to not put the “k” in quality!
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CRITERION 4: DBE PARTICIPATION

A Describe corporate efforts of team members to mentor, train, or
otherwise demonstrate their corporate commitment to the development

of DBEs.
d DBE participation goal is currently 5.6%

This is a minimum goal...you are encouraged to exceed the goal.
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CRITERION 5: LOCATION OF WORK

A Describe where the work contemplated in this procurement action will be
completed.

d Provide number of employees at each location, years in business at this
location, and the anticipated percentage of work to be completed to each
office location.

It is the preference of the Airport that the selected consultant either have a
New Hampshire office, or teams with a firm that has a New Hampshire
office.
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CRITERION 6: EXPERIENCE WITH SIMILAR PROJECTS

ad Provide a clear and complete discussion for two projects for each type of
major planning services identified earlier.

3 Include the project location, fee (original and final), scope, schedule
(baseline and final), and a discussion on the project.

Do not forsake clarity for brevity.

Use this as an opportunity to show innovation, creativity, and ingenuity in
solving project problems within established reqgulations.
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CRITERION 7: PREVIOUS AIRPORT CONTRACT AWARDS

A Disclose the total value of previous airport contracts awarded, if any.

3 Include project name, award date (i.e. task order date), and task order
value.
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SCHEDULE

TASK COMPLETION DATE STATUS

Advertise RFQs July 19, 2023 POSTED
Mandatory Pre-Proposal Meeting August 9, 2023 ON-TIME
Final Date for RFls August 16, 2023 ON-TIME
Addendum Acknowledgement Form August 21, 2023 ON-TIME
RFQ Submission Deadline August 25, 2023 @ 2:00 pm ON-TIME
RFQ Review and Scoring September 1, 2023 ON-TIME
Evaluation Committee Meeting September 6, 2023 ON-TIME
Notification of Short-List September 8, 2023 ON-TIME
Interviews September 20, 2023 ON-TIME
Notification of Intent to Award September 25, 2023 ON-TIME
PSA Executed September 27, 2023 ON-TIME
NTP Issued October 2, 2023 ON-TIME
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STATEMENT ORGANIZATION

ad Organize your Statement in sections with tabs that refer to the review criteria
included in the RFQ.

ad Statements are limited to 50 single-sided pages in length, excluding letter of
interest, DBE forms, audited financial statements, federal certifications, and
addendum acknowledgement form.

Ad Can be either 8.5” x11” or 11” x 17” paper size, but entire proposal must use
the same page size.

Any information outside of these guidelines will not be reviewed by the
Evaluation Committee.

A Ay,

flymanchester.com
D E P C



STATEMENT SUBMISSION

a Submit five (5) hard copies of the Statement to:

Procurement
Properties and Contracts Specialist
Manchester-Boston Regional Airport
1 Airport Drive, Suite 300
Manchester, New Hampshire 03103

Mark the box/envelope containing your Statements with:
“On-Call Architectural and Engineering Services RFQ FY24-805-03"
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PHASE | RFQ SCORING

Criteria Max Score
General Corporate Overview 10 points
Project Organization and Staffing 35 points
Progress, Quality Assurance, and Cost Control 25 points
Disadvantaged Business Enterprise Participation 25 points
Location 15 points
Experience with Similar Projects 35 points
Previous Airport Contract Awards 5 points
TOTAL MAXIMUM SCORE 150 points
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TWO PHASES TO SELECTION

ad Phase I: Evaluation Committee Scoring

o Completed independently, committee will convene to tally scoring and discuss
proposals. Recommend shortlist to Director for approval.

3 Phase ll: Interviews
o Will be held only if two or more firms are included on shortlist.
o Two-week notice provided to short-listed firms.
o Evaluation criteria will be issued as part of short-list notification.

a Award will be to the Statement with the highest combined total score.

A Ay,
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ADDENDUMS ISSUED

d Addendums will be posted to the Airport's website — Procurement tab.

d An Addendum Acknowledgement Form is included as part of this RFQ
and must be signed and included in your statement. This form will state

that you have read, understood, and incorporated any information
contained in addendums into your proposal.
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POINT OF CONTACT

d Submit all questions to:

Procurement
procurement@flymanchester.com

No contact shall be made with Airport Staff, Evaluation Committee, or any
other person with interest in the airport for purposes of discussing this
procurement action.

A Ap,
flyrlr)vanghes;‘er. ccom .
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MEETING ATTENDEES
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