ADDENDUM No. 2
for
Airfield Lighting Vault Expansion
AIP # 3-33-0011-TBD-2025
Bid # FY25-804-38

at the Manchester — Boston Regional Airport

Due to be opened 2:00 p.m., on April 9, 2025

Date: March 25, 2025

The attention of firms submitting proposals for the work named above is called to the following modifications to the
documents as were issued.

The items set forth herein, whether of clarification, omission, addition and/or substitution, shall be included and form
a part of the Proposer’s submitted materials and the corresponding contract when issued. No claim for additional
compensation, due to lack of knowledge of the contents of this Addendum will be considered.

All Proposer’s are advised that receipt of this notice and all attached material must be duly acknowledged in the space
provided on the signature page of the proposal documents, and by the insertion of this sheet, signed, and submitted
with your Proposal package.

This form must be signed and attached to the original copy of your submission.

The attached sheets contain information or clarifications requested or discussed.

Receipt of Addendum No. 2 to the REQUEST FOR PROPOSALS for Airfield Lighting Vault Expansion
at the MANCHESTER-BOSTON REGIONAL AIRPORT is hereby acknowledged.

COMPANY NAME:

SIGNED BY:

NAME AND TITLE PRINTED:

TELEPHONE: FAX:
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GENERAL

In general, this addendum is accomplishing the following:
1. Answers to questions to date.
2. Updates to specification sections regarding bid opening, contract award, contract duration.
3. Update to Drawings G-200, G-201, and G-203.

QUESTIONS/CLARIFICATIONS

Addendum Item No.1 -
Q1: Can the bid be extended to Apr 9 at earliest to effectively get equipment pricing?

Al: The bid has been extended to 2:00 PM on April 9, 2025, as of this addendum. Refer to addendum items No.5
and No.6 below.

Addendum Item No.2 -
Q2: Has a generator equipment delivery date been established yet?

A2: No, but it is expected near February 2026.

Addendum Item No.3 -

Q3: Upon preliminary review of the dwgs, it appears that you have setup to build the new service and generator,
do a cutover to back feed the existing distribution from the new, get the new lighting control system functional, do a
phased cutover of the lighting circuits to the new system, then remove the existing distribution system and
generator. Is that correct?

A3: Generally, yes.

Addendum Item No.4 -
Q4: Can the performance period be increased to a minimum of 360 days and possibly more pending review of
generator delivery dates?

A4: The period of performance for Phase | will be extended to 300 calendar days along with an administrative
notice to proceed within 90 days of bid opening for submittals and procurement.

Addendum Item No.5 -
The security firms Allied Universal and Granite Security Services, LLC are currently approved by the airport to
provide gate guard services.

PROJECT MANUAL
Note that where a change was made to the specifications, a vertical line (]) is provided in the left margin denoting
that a change was made. Sample vertical line shown next to this paragraph.

Addendum Item No.6 -
REMOVE paragraph 5 of Advertisement for Bids, page 1 and REPLACE with the paragraph below.

Bids will be publicly opened and read aloud on April 9, 2025, at 2:00 pm at the Airport administrative
offices boardroom located on the third floor of the Airport terminal at One Airport Road, Manchester, NH.
Each bidder must deposit with his/her bid, security in the amount of 5% of the total bid. A 100%
performance and payment bond will be required with the contract. The contract will be awarded to lowest
responsive and responsible bidder. The Bidder shall refer to all federal, state, and local bidding
requirements within the documents. The Owner reserves the right to waive any informality in the bidding
or to reject any or all bids.
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Addendum Item No.7 -
REMOVE paragraph 1 of Section 1.01 Receipt and Opening of Bids in Information for Bidders, page IB-1 and
REPLACE with the paragraph below.

1.01 RECEIPT AND OPENING BIDS

The City of Manchester, Department of Aviation, Manchester, New Hampshire (herein called the Owner),
invites bids on the form attached hereto, all blanks of which must be appropriately filled in. Bids will be
received by the Manchester-Boston Regional Airport Administration Office at One Airport Road
Manchester, NH until 2:00 pm on April 9, 2025 and then at said office publicly opened and read aloud.

Addendum Item No.8 -
REMOVE paragraph 3 of Section 1.01 Receipt and Opening of Bids in Information for Bidders, page IB-1 and
REPLACE with the paragraph below.

The Owner may consider irregular any bid not prepared and submitted in accordance with the provisions
hereof and may waive any informalities or reject any and all bids. Any bid may be withdrawn prior to the
above scheduled time for the opening of bids or authorized postponement thereof. Any bid received after
the time and date specified shall not be considered. No bidder may withdraw a bid prior to 90 days after

bid opening.

Addendum Item No.9 -
REMOVE paragraph 2 of Section 1.07 Proposal Guaranty Bid Security in Information for Bidders, page I1B-2 and
REPLACE with the paragraph below.

The bid security will be returned to all except the two lowest bidders within three days after the opening of
bids, and the remaining cash, checks, or bid bonds will be returned promptly after the Owner and the
accepted bidder have executed the Contract, or, if no award has been made prior to 90 days after bid
opening, upon demand of the bidder at any time thereafter, so long as he has not been notified of the
acceptance of his bid.

Addendum Item No.10 -
REMOVE paragraph 3 of Bid Proposal, page 3 and REPLACE with the paragraph below.

Bidder hereby agrees to commence work under this Contract on the date to be specified in written “Notice to
Proceed” of the Owner, and to fully complete the project within 300 calendar days.

Addendum Item No.11 -
REMOVE paragraph 3 of Bid Proposal, page 16 and REPLACE with the paragraph below.

NOW, THEREFORE, if the Principal shall not withdraw said bid within 90 calendar days after the opening
thereof, and shall within fifteen (15) calendar days after the prescribed forms are presented to him/her for
signature, enter into a written Contract with the Owner in accordance with the bid as accepted, and give bonds
with good and sufficient Surety or sureties, as may be required, for the faithful performance and proper
fulfillment of such Contract; or in the event of the withdrawal of said bid within the period specified, or the
failure to enter into such Contract and give such bonds within the time specified, if the Principal shall pay
the Owner the difference between the amount specified in said bid and the amount for which the Owner may
procure the required work or supplies or both, if the latter amount be in excess of the former, then the above
obligation shall be void and of no effect, otherwise to remain in full force and virtue.

Addendum Item No.12 -
REMOVE pages 13 and 14 of Bid Proposal and REPLACE with the pages 13 and 14 attached.
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Addendum Item No.13 -
REMOVE paragraph 3 of Contract Documents, page 1 and REPLACE with paragraph below.

3. The CONTRACTOR will commence the work required by the CONTRACT DOCUMENTS on or
before a date to be specified in the NOTICE TO PROCEED and will complete the work within the 300
calendar days from the effective date of the NOTICE TO PROCEED unless the period for completion is
extended otherwise by the CONTRACT DOCUMENTS.

Addendum Item No.14 -
REMOVE paragraph 30-02 of General Provisions, page GP-11 and REPLACE with paragraph below.

30-02 Award of contract. The award of a contract, if it is to be awarded, shall be made within 90 calendar
days of the date specified for publicly opening, unless otherwise specified herein.

DRAWINGS
Addendum Item No.15 -

REMOVE Drawings G-200, G-201, and G-203 and REPLACE with Drawings G-200, G-201, and G-203 attached.

END OF ADDENDUM #2
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ADVERTISEMENT FOR BIDS
CITY OF MANCHESTER - DEPARTMENT OF AVIATION
REQUEST FOR BIDS FOR

AIRFIELD LIGHTING VAULT EXPANSION
at
MANCHESTER-BOSTON REGIONAL AIRPORT

City Bid # FY25-804-38
AIP # 3-33-0011-TBD-2025

The City of Manchester, New Hampshire, Department of Aviation is seeking bids for the Airfield Lighting Vault Expansion.
The scope of the work in general includes expansion of the airfield lighting vault (including new regulators), asphalt and
concrete pavement removal, asphalt paving, storm drainage replacement, airfield lighting home run duct bank and cabling,
perimeter fencing demolition and installation, and airfield markings.

Bids will be accepted only from contractors that meet the Department of Aviation qualification requirements. Refer to the
project manual for the qualification requirements.

Bid documents may be obtained by emailing John.Pelletier@jacobs.com after 4:00 PM on March 5, 2025.

A pre-bid informational meeting will be held in-person at the Airport administrative offices boardroom located on the third
floor of the Airport terminal at One Airport Road, Manchester, NH on March 19, 2025 at 2:00 PM Prospective bidders shall
RSVP not less 24 hours prior to the meeting through Ms. Christina Adams at the Airport Engineering and Planning Office who
can be reached at (603) 624-6539 or cadams@flymanchester.com. There is no virtual meeting option.

Bids will be publicly opened and read aloud on April 9, 2025, at 2:00 pm at the Airport administrative offices boardroom
located on the third floor of the Airport terminal at One Airport Road, Manchester, NH. Each bidder must deposit with his/her
bid, security in the amount of 5% of the total bid. A 100% performance and payment bond will be required with the contract.
The contract will be awarded to lowest responsive and responsible bidder. The Bidder shall refer to all federal, state, and local
bidding requirements within the documents. The Owner reserves the right to waive any informality in the bidding or to reject
any or all bids.

In this bid process and the resulting Contract, if executed, all Bidders and Contractors must fully comply with the Required
Contact Provisions for Airport Improvement Program and for Obligated Sponsors contained within the Contract Documents.
These provisions include, but are not restricted to, Disadvantaged Business Enterprise (DBE) Subcontractor participation,
Equal Employment Opportunity requirements, and compliance with Federal Wage and Hour requirements (Davis-Bacon Act).
All requirements of the Federal funding and, as well as all administrative regulations shall apply to this project, as if herein
written out in full. The attention of prospective bidders is called to the fact that this project is to be bid upon and the contract
executed, under the Federal Funding Rules and Regulations for carrying out the provisions of:

o Civil Rights General Provisions (Title 49 United States Code, § 47123)

e Title VI Provisions of the Civil Rights Act of 1964, as amended and supplemented

e Buy American Preferences (Title 49 United States Code, §50101), BABA and other related U.S. statutes, guidance,
and policies of the FAA

e Foreign Trade Restriction: Denial of Public Works Contracts on Suppliers of Goods and Services of Countries that
Deny Contracts to Suppliers of Goods and Services of Countries that Deny Procurement Market Access to U.S.
Contractors (DOT Regulation 49 CFR Part 30)

e Davis-Bacon Act (DOL Regulation 29 CFR Part 5)

e  Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 11246, as amended, and DOL
Regulation 41 CFR Part 60)

e Government Debarment and Suspension and Government-wide Requirements for Drug-free Workplace (2 CFR Part
180 (Subpart C), 2 CFR part 1200, DOT Order 4200.5 DOT Suspension & Debarment Procedures & Ineligibility)

ADVERTISEMENT FOR BIDS — ADDENDUM #2 Page 1 of 2



Manchester * Boston Regional Airport
Airfield Lighting Vault Expansion

INFORMATION FOR BIDDERS

1.01 RECEIPT AND OPENING BIDS

The City of Manchester, Department of Aviation, Manchester, New Hampshire (herein called the Owner),
invites bids on the form attached hereto, all blanks of which must be appropriately filled in. Bids will be
received by the Manchester-Boston Regional Airport Administration Office at One Airport Road
Manchester, NH until 2:00 pm on April 9, 2025 and then at said office publicly opened and read aloud.

The envelopes containing the bid must be sealed, addressed and designated as:
Airfield Lighting Vault Expansion

The Owner may consider irregular any bid not prepared and submitted in accordance with the provisions
hereof and may waive any informalities or reject any and all bids. Any bid may be withdrawn prior to the
above scheduled time for the opening of bids or authorized postponement thereof. Any bid received after
the time and date specified shall not be considered. No bidder may withdraw a bid prior to 90 days after

bid opening.
1.02 DESCRIPTION OF WORK

The work under this project generally consists of an expansion of the airfield lighting vault (including
new regulators), construction of new home run duct bank, airfield lighting cabling, asphalt and concrete
pavement demolition, asphalt paving, storm drainage replacement, perimeter fencing demolition and
installation, and airfield markings.

All areas of the airport disturbed by the Contractor’s operations not within the construction limits as set
forth by the Owner shall be restored at least equal to original condition at no cost to the Owner.

Attention shall be directed to the Contract Documents for specific information of the work to be
performed. The Contract Documents consist of the plans and project manual.

1.03 PREPARATION OF BID & METHOD OF AWARD

Each bid must be prepared in strict accordance with the requirements of Section 20 of the General
Provisions of these specifications.

The Owner reserves the right to reject any or all proposals for any reason the Owner deems advisable.
Further, the owner reserves the right to waive technicalities if such waiver is in the best interest of the
Owner and conforms to local laws and ordinances pertaining to the letting of construction contracts.
Award of contract will be made by the Owner upon the recommendation of the Engineer to the lowest,
eligible, responsive bidder meeting the requirements of the Owner, the Federal Aviation Administration
and the State of New Hampshire.

The Contract will be awarded to the Contractor with the lowest qualified total bid for the Base Bid.

Should all bids exceed the available funding for the project, the Owner may reject all bids or may
delete work items altogether, if necessary to bring the Contract awarded within funds available to
finance the project. Such reduction or deletion of work shall not constitute a basis for withdrawal of
the proposal or for adjustment of the unit or lump sum prices bid — subject to the limitations
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Manchester * Boston Regional Airport
Airfield Lighting Vault Expansion

described in Section 40 of the General Provisions. Award will be based on available funding.

Notice of the acceptance of this proposal will be given to the successful bidder by the Owner posting a
letter to the bidder's address stated in said proposal. If within 15 calendar days after this day when such
notice was given, the successful bidder shall fail to deliver his/her bonds properly executed and his/her
contract duly signed, in consideration of such failure, this proposal and acceptance, at the option of the
Owner, may become null and void, and the bid guaranty accompanying his/her proposal shall become the
property of the Owner which may proceed to accept another of the proposals.

1.04 SUBCONTRACTS

The bidder is specifically advised that any person, firm, or other party to whom it is proposed to award a
subcontract under this Contract must be acceptable to the Owner and the Federal Aviation
Administration.

The successful bidder will be required to submit a list of his/her subcontractors within 5 business days of
the opening of Bids and before the award of a contract.

1.05 BIDDER’S QUALIFICATIONS

All Bidders for projects with an estimated cost in excess of $250,000 must be pre-qualified by the
Manchester-Boston Regional Airport. Refer to Section 20-02 for additional information. Complete the
qualification requirements provided in the bid proposal.

1.06 BID MODIFICATION

Any bidder may modify his/her bid by written communication at any time prior to the schedule closing
time for receipt of bids, providing such written communication is received by the Owner prior to the bid
closing time. The written communication should not reveal the bid price but should provide the addition
or subtraction or any other modification so that the final prices or terms will not be known by the Owner
until the sealed bid is opened.

1.07 PROPOSAL GUARANTY BID SECURITY

Each bid must be accompanied by cash, certified check of the bidder, or a bid bond prepared on the form
of bid bond included in the Contract Documents in the amount of 5% of the bid, duly executed by the
bidder as principal and having as surety thereon a surety company approved by the Owner. The bid bond
shall be executed or countersigned for the surety by a person who has current power of attorney for the
surety.

The bid security will be returned to all except the two lowest bidders within three days after the opening
of bids, and the remaining cash, checks, or bid bonds will be returned promptly after the Owner and the
accepted bidder have executed the Contract, or, if no award has been made prior to 90 days after bid
opening, upon demand of the bidder at any time thereafter, so long as he has not been notified of the
acceptance of his bid.

1.08 TIME OF COMPLETION/CONSTRUCTION DURATION AND LIQUIDATED DAMAGES

The construction duration is as stated in the Bid Proposal. The Notice to Proceed will be for the
construction period. The bidder must agree to commence work on a date to be specified in the following
written Notice to Proceed of the Owner and to fully complete the project within the calendar days as
specified on in the plans. Bidder must agree to pay to the Owner as liquidated damages the sum of two
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PROPOSAL
for
AIRFIELD LIGHTING VAULT EXPANSION

at
Manchester * Boston Regional Airport

Proposal of (hereinafter called “Bidder”) a
corporation organized under the laws of the State of , a partnership, or an
individual** doing business as , to the City of Manchester,

New Hampshire, Department of Aviation (hereinafter called “Owner”).

The bidder in compliance with your invitation for bids for the construction of airport improvements having
examined the plans and specifications with related documents and the site of the proposed work if required,
and being familiar with all of the conditions surrounding the construction of the proposed project including
the availability of materials, and labor, hereby proposes to furnish all plant, labor, materials, supplies,
equipment, services, and to construct the work in accordance with the Contract Documents, within the time
set forth therein, and at the amount in U.S. dollars provided herein. This price is to cover all expenses incurred
in performing the work required under the Contract Documents, of which this proposal is a part.

Time of Completion and Liquidated Damages

Bidder hereby agrees to commence work under this Contract on the date to be specified in written “Notice to
Proceed” of the Owner, and to fully complete the project within 300 calendar days.

Bidder further agrees to pay to the Owner, as liquidated damages, the sum of two thousand five hundred
dollars ($2,500.00) for each and every calendar day that the work remains incomplete beyond the time

specified for milestone dates and completion as hereinafter provided in the Contract Documents.
Bidder acknowledges receipt of the addenda shown on the attached form entitled, ACKNOWLEDGMENT
OF ADDENDA.

** Strike out inapplicable terms.

Bidder agrees to perform all the work described in the specifications, shown on the plans or directed, for
the unit prices provided in the Bid Forms provided herein.
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Manchester * Boston Regional Airport
AIRFIELD LIGHTING VAULT EXPANSION

BID FORM
BASE BID
FIGURES
ESTIMATED
ITEM NO. | QUANTITY/ DESCRIPTION AND UNIT PRICE UNIT PRICE
(IN WORDS)
UNIT
Dollars Cents
Electrical Manhole 8' x 10', Aircraft
Rated
L-115-1 2 EA Dollars and
Cents
Per Each
Electrical Utility Service
Twenty Thousand Dollars and
330000-1 1 AL Zero  Cents $20,000 .00
Per Allowance
BID SUMMARY
TOTAL BASE BID:

dollars

(amount in words)

¢ ).

(amount in figures)

The stated prices shall include-all plant, labor, materials, supplies, equipment, services, incidentals,
expenses, overhead, profit, insurance, etc., perform all work required by the Contract Documents.

The bidder understands that the Owner reserves the right to reject any or all bids and to waive any
informalities in the bidding.

The bidder agrees that this bid shall be good and may not be withdrawn prior to 90 days after bid
opening.

The bidder agrees that the Owner may select only one work item, may reduce the quantities, or may
delete work items altogether if necessary to bring the contract awarded within funds available to finance
the project. Such reduction or deletion of work shall not constitute a basis for withdrawal of this
proposal.

Upon receipt of written notice of acceptance of this bid, bidder will execute the formal contract provided
within 15 calendar days and deliver the Surety Bonds as required by the General Provisions. The bid
security attached in the sum of

is to
become the property of the Owner in the event the contract and bonds are not executed within the time
above set forth, as liquidated damages for the delay and additional expenses to the Owner caused thereby.
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Respectfully submitted:

Name of Bidder:
By:
Name and Title:

Business Address:

(Affix corporate seal if bid is by a corporation)
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Page 14 of 18



BID BOND

KNOW ALL MEN BY THESE PRESENTS, THAT WE, THE UNDERSIGNED,

(Name of Principal)

as PRINCIPAL, and

(Name of Surety)

as SURETY, are held and are firmly bound unto The City of Manchester, New Hampshire, Department of
Aviation hereinafter called the Owner, in the penal sum of

lawful money of the United States, for the payment of which sum well and truly to be made, we bind
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted the
accompanying Bid Amount of for

AIRFIELD LIGHTING VAULT EXPANSION
at
Manchester  Boston Regional Airport

NOW, THEREFORE, if the Principal shall not withdraw said bid within 90 calendar days after the
opening thereof, and shall within fifteen (15) calendar days after the prescribed forms are presented to
him/her for signature, enter into a written Contract with the Owner in accordance with the bid as
accepted, and give bonds with good and sufficient Surety or sureties, as may be required, for the faithful
performance and proper fulfillment of such Contract; or in the event of the withdrawal of said bid within
the period specified, or the failure to enter into such Contract and give such bonds within the time
specified, if the Principal shall pay the Owner the difference between the amount specified in said bid and
the amount for which the Owner may procure the required work or supplies or both, if the latter amount
be in excess of the former, then the above obligation shall be void and of no effect, otherwise to remain in
full force and virtue.
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Manchester * Boston Regional Airport
Airfield Lighting Vault Expansion

CONTRACT

THIS AGREEMENT, made this day of , 2022,

(execution date by Owner) by and between City of Manchester - Department of Aviation, hereinafter

called "OWNER" and

doing business as a corporation hereinafter called "CONTRACTOR".

WITNESSETH: That for and in consideration of the payments and agreements hereinafter mentioned:
1. The CONTRACTOR will commence and complete the project entitled

Airfield Lighting Vault Expansion
AIRPORT IMPROVEMENT PROGRAM NO. 3-33-0011-TBD-2025

2. The CONTRACTOR will furnish all of the material, supplies, tools, equipment, labor and other
services necessary for the construction and completion of the PROJECT described herein.

3. The CONTRACTOR will commence the work required by the CONTRACT DOCUMENTS on or
before a date to be specified in the NOTICE TO PROCEED and will complete the work within the 300
calendar days from the effective date of the NOTICE TO PROCEED unless the period for completion is
extended otherwise by the CONTRACT DOCUMENTS.

The CONTRACTOR shall pay as liquidated damages the sum of two thousand dollars ($2,000.00) for
each and every calendar day that the work remains incomplete beyond the above specified time, as
provided in the General Provisions

In addition, Bidder must agree to pay the Owner as liquidated damages the sum of two thousand five
hundred dollars ($2,500.00) for each and every calendar day beyond the specified time on the phasing plans.

4. The CONTRACTOR agrees to perform all of the WORK described in the CONTRACT
DOCUMENTS and comply with the terms therein for the sum of ,
or as shown in the BID Schedule.

5. The term "CONTRACT DOCUMENTS" means and includes the following:
(A) This Agreement
(B) Addenda as listed herein
(C) Advertisement for Bids
(D) Information for Bidders
(E) Signed Copy of the Bid Proposal
(F) General Provisions
(G) Required Contract Provisions for AIP Projects
(H) Supplemental Provisions
() Contractor Safety Plan Compliance Document (CSPCD)
(J) Technical Specifications
(K) Drawings (as listed in Schedule of Drawings)

In the event that any provision in any component part of this Contract conflicts with any provision of any
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Manchester * Boston Regional Airport
Airfield Lighting Vault Expansion

Section 30 Award and Execution of Contract

30-01 Consideration of proposals. After the proposals are publicly opened and read, they will be
compared on the basis of the summation of the products obtained by multiplying the estimated quantities
shown in the proposal by the unit bid prices. If a bidder’s proposal contains a discrepancy between unit
bid prices written in words and unit bid prices written in numbers, the unit bid price written in words shall
govern.

Until the award of a contract is made, the Owner reserves the right to reject a bidder’s proposal for any of
the following reasons:

a. If the proposal is irregular as specified in Section 20, paragraph 20-09, Irregular Proposals.

b. If the bidder is disqualified for any of the reasons specified Section 20, paragraph 20-14,
Disqualification of Bidders.

In addition, until the award of a contract is made, the Owner reserves the right to reject any or all
proposals, waive technicalities, if such waiver is in the best interest of the Owner and is in conformance
with applicable state and local laws or regulations pertaining to the letting of construction contracts;
advertise for new proposals; or proceed with the work otherwise. All such actions shall promote the
Owner’s best interests.

30-02 Award of contract. The award of a contract, if it is to be awarded, shall be made within 90
calendar days of the date specified for publicly opening, unless otherwise specified herein.

If the Owner elects to proceed with an award of contract, the Owner will make award to the responsible
bidder whose bid, conforming with all the material terms and conditions of the bid documents, is the
lowest in price.

30-03 Cancellation of award. The Owner reserves the right to cancel the award without liability to the
bidder, except return of proposal guaranty, at any time before a contract has been fully executed by all
parties and is approved by the Owner in accordance with paragraph 30-07 Approval of Contract.

30-04 Return of proposal guaranty. All proposal guaranties, except those of the two lowest bidders,
will be returned immediately after the Owner has made a comparison of bids as specified in the paragraph
30-01, Consideration of Proposals. Proposal guaranties of the two lowest bidders will be retained by the
Owner until such time as an award is made, at which time, the unsuccessful bidder’s proposal guaranty
will be returned. The successful bidder’s proposal guaranty will be returned as soon as the Owner
receives the contract bonds as specified in paragraph 30-05, Requirements of Contract Bonds.

30-05 Requirements of contract bonds. At the time of the execution of the contract, the successful
bidder shall furnish the Owner a surety bond or bonds that have been fully executed by the bidder and the
surety guaranteeing the performance of the work and the payment of all legal debts that may be incurred
by reason of the Contractor’s performance of the work. The surety and the form of the bond or bonds
shall be acceptable to the Owner. Unless otherwise specified in this subsection, the surety bond or bonds
shall be in a sum equal to the full amount of the contract.
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TAXIWAY OBJECT FREE AREA
GLIDE SLOPE CRITICAL AREA
RUNWAY VISIBILITY ZONE

1. TOTAL PROJECT DURATION IS 300 CALENDAR DAYS.
1.1. NOTICE TO PROCEED #1 (NTP #1) WILL BE ISSUED WITHIN 90

DAYS OF BID OPENING FOR THE PURPOSES OF SUBMITTAL
PREPARATION AND MATERIAL PROCUREMENT ONLY.
1.2. NOTICE TO PROCEED #2 (NTP #2) FOR CONSTRUCTION WILL
BE ISSUED PENDING GRANT RECEIPT. ANTICIPATED
SEPTEMBER 2025.

1.1,
1.2
1.3.

PHASE 2B DURATION: 28 CALENDAR DAYS

2. ALL PHASES OF CONSTRUCTION MAY OCCUR CONCURRENTLY.

3. CONTRACTOR SHALL MAINTAIN ACCESS TO THE VEHICLE SERVICE
ROAD (VSR) FOR EMERGENCY AND AIRPORT VEHICLES AT ALL
TIMES.

4. THE FENCE LEADING TO THE AIRPORT OPERATIONS AREA (AOA)
SHALL BE CLOSED AND LOCKED FOR THE DURATION OF
ONGOING WORK IN THE VAULT. NO UNAUTHORIZED ACCESS IS
PERMITTED DURING THIS TIME.

1. THE CONTRACTOR SHALL SUBMIT TO THE OWNER AND RPR A SAFETY PLAN COMPLIANCE DOCUMENT (SPCD) FOR APPROVAL. THE SPCD
SHALL BE PREPARED IN ACCORDANCE WITH THE FAA APPROVED CONSTRUCTION SAFETY AND PHASING PLAN (CSPP) INCLUDED IN THE
CONTRACT SPECIFICATIONS. THE SPCD SHALL INCLUDE A WRITTEN METHOD OF OPERATIONS THAT DETAIL THE PRECAUTIONS PROPOSED
FOR THE CONTROL OF VEHICLE TRAFFIC INCLUDING SIGNS, ESCORTS AND ANY OTHER MEASURES PROPOSED. THE CONTRACTOR SHALL
FOLLOW THE APPROVED PLAN EXPLICITLY AFTER APPROVAL. THE OWNER MAY CLOSE THE WORK AT ANY TIME THE APPROVED PLAN IS
VIOLATED SO AS NOT TO ENDANGER THE AIRPORT OR AIRCRAFT OPERATIONS. SUCH A CLOSURE SHALL NOT BE CONSIDERED A VALID
REASON FOR EXTENDING THE CONTRACT TIME OR ANY CLAIM FOR EXTRAS BY THE CONTRACTOR. REFER TO ADVISORY CIRCULAR A/C
NO. 150/5370—2G "OPERATIONAL SAFETY ON AIRPORTS DURING CONSTRUCTION" FOR AIRFIELD CONSTRUCTION SAFETY REQUIREMENTS.

2. THE CONTRACTOR SHALL COMPLY WITH ALL AIRPORT SECURITY REQUIREMENTS AS DIRECTED BY AIRPORT OPERATIONS AND IN THE
SPECIFICATIONS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY NECESSARY PROVISIONS TO ACCESS THE WORK AREA AND FOR
PROVIDING GATE SECURITY AT ALL TIMES. GATE SECURITY SHALL BE PROVIDED BY AN AIRPORT APPROVED SECURITY GUARD AND/OR
SECURITY SERVICE COMPANY. REFER TO ALLOWANCE PAY ITEM. THIS APPROVED SECURITY GATE GUARD MUST PROPERLY IDENTIFY,
REGULATE, AND DIRECT ALL CONSTRUCTION VEHICLES ENTERING THE SECURITY IDENTIFICATION DISPLAY AREA (SIDA) OF THE AIRPORT.
ALL VEHICLES MUST BE INSPECTED PRIOR TO ENTERING THE SIDA. FULL-TIME COMPETENT AND RESPONSIBLE EMPLOYEES OF THE
CONTRACTOR, SUCH AS SUPERINTENDENTS AND FOREMEN, SHALL OBTAIN AN AIRPORT SIDA BADGE. TEMPORARY CONSTRUCTION
BADGES WILL BE ISSUED ON A DAILY BASIS TO INDIVIDUALS THAT DO NOT HAVE AN AIRPORT SECURITY BADGE. INDIVIDUALS ENTERING
THE SIDA MUST BE IN A VEHICLE. WALKING THROUGH A VEHICLE GATE IS NOT PERMITTED. UNAUTHORIZED ITEMS SHALL NOT ENTER
THE CONSTRUCTION SITE PER TSA SECURITY REQUIREMENTS.

3. PARKING OF PERSONAL VEHICLES (POV) AT THE WORK SITE WILL NOT BE PERMITTED. LOCATION FOR THE PARKING OF VEHICLES SHALL
BE AS DESIGNATED ON THESE DRAWINGS. THE CONTRACTOR SHALL PROVIDE ADEQUATE AND SAFE TRANSPORTATION FROM THE AREA
WHERE PERSONAL VEHICLES ARE PARKED AND THE WORK SITE. EMPLOYEES AND DRIVERS OF WORK VEHICLES WILL BE INSTRUCTED AS
TO THE PROPER ACCESS ROADS. IN NO CASE WILL VEHICLES OR EQUIPMENT OPERATE ON PAVEMENT INTENDED FOR AIRCRAFT USE
UNLESS APPROVED BY AIRPORT OPERATIONS. THE CONTRACTOR SHALL INSTRUCT MATERIAL SUPPLIERS, SUB—CONTRACTORS AND ALL
PERSONS UNDER THEIR CONTROL AS TO THE PROCEDURES TO BE FOLLOWED WHEN DELIVERING MATERIALS AND/OR OPERATING ON THE
AIRFIELD.

4. THE CONTRACTOR’S PERSONNEL AND VEHICLES WILL NOT HAVE ACCESS TO THE ENTIRE AIRPORT, BUT SHALL BE LIMITED TO THE
SPECIFIED WORK AND STAGING AREAS. ALL SECURITY ARRANGEMENTS SHALL BE SUBJECT TO THE APPROVAL OF THE AIRPORT.
CONTRACTOR VEHICLES MUST BE READILY IDENTIFIABLE WITH COMPANY NAME AND LOGO ON BOTH SIDES OF VEHICLE. ALL
CONTRACTOR'S MOTORIZED VEHICLES OPERATING IN THE AOA SHALL BE EQUIPPED WITH AN AMBER FLASHING LIGHT AND A THREE
FOOT SQUARE FLAG CONSISTING OF INTERNATIONAL ORANGE AND WHITE SQUARES (SEE DETAIL ON THE SAFETY DETAILS DRAWINGS)
DISPLAYED IN FULL VIEW ABOVE THE VEHICLE.

5. CONTRACTOR SHALL COORDINATE WITH AIRPORT OPERATIONS TO ENSURE ARFF VEHICLES HAVE A ROUTE TO CROSS THE ACTIVE

CONSTRUCTION AREA IF NEEDED. THE CONTRACTOR SHALL YIELD TO ALL VEHICLES ON THE VSR. 100

TSA

HORIZONTAL SCALE
1” = 100’

0

50

TS

100

200

1)]
u
< L3
3 g &
@ & °R
@ © gN
4 8 33
~ 00
., S 35
‘,f} Egb >
£ JSwsY
w °Exd
w m;:::
o0 [
my Z
2
|| an|
S 5
5 58
o ¥ £8%
< 8(0@
E, R
> ZO ~
:OQ o
oNk ..&©
. m '$'<"'-,:'Ez
o Ww—o QO x
w DWW I <
6 NV QA L
@ |">
(=)
-
o
[FN]
i
o
x
o
e}
8l e
NEIHEIRIE
el = > |3
< o I B a
~1=lg|=|g|y¥
I I - - vY|o
- (] b4 [$] @
< = [77] < w a
(6} << w 14 I a
(7] [a] (=) (=] (&) <
P
& <
- -]
NE-=| = al
Oow| ©
0ol 2| O
On- E
m < Zg
XX=| 4 —_—
B< | Oy
D ——
nd| = <>
w<| | T
I 035
|
=20 o
L
T -
r | b=
< L
=
)

BY

REVISIONS
DESCRIPTION

DATE

o]
Z

REV.
/\ |3/25/2025 | ADDENDUM — 2

PROJ. NO.: 3-33-0011-TBD-2025

JE FILE: E2X97905

DRAWING NO.

G-200

EV
SHEET 6 OF 81

ISSUED FOR BIDDING - NOT FOR CONSTRUCTION


http://googlefor.com/Zibby's%20Search%20Page.aspx

Jacobs - C:\Users\Ddabu\Orion Engineers & Associates\Jacobs MHT On-Call Engineering - Documents\01_Vault Upgrades\03 Eng\02 Dwgs\02 - Safety and Phasing Plans- G201.dwg [G2.1] March 25, 2025 - 8:15am [Ddabu]

SIGNATURE ,
HANGAR G gy -

WORK AREA

ELECTRICAL
VAULT GATE 4
CONSTRUCTION
ACCESS POINT PRO—STAR HANGAR
f KELLY AVE AND OFFICES EE.E’;.ETQEOP

e

\ HANGAR 5
CONTRACTOR _\

STAGING AREA

\R
VZ\
Ry SIGNATURE HANGAR,
~Ry FBO & SHOPS GATE SHALL REMAIN
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1. THE FENCE LEADING TO THE AIRPORT OPERATIONS AREA SHALL BE
CLOSED AND LOCKED FOR THE DURATION OF ONGOING WORK IN THE
VAULT. NO UNAUTHORIZED ACCESS IS PERMITTED DURING THIS TIME.

2. THE OVERALL DURATION OF PHASE 1 SHALL BE{300/CALENDAR

DAYS.

3. ALL PHASES OF CONSTRUCTION MAY OCCUR CONCURRENTLY.

4. CONSTRUCTION IS ANTICIPATED TO BEGIN IN SEPTEMBER 2025.

THE CONTRACTOR SHALL SUBMIT TO THE OWNER AND RPR A SAFETY PLAN COMPLIANCE DOCUMENT (SPCD) FOR APPROVAL. THE
SPCD SHALL BE PREPARED IN ACCORDANCE WITH THE FAA APPROVED CONSTRUCTION SAFETY AND PHASING PLAN (CSPP) INCLUDED
IN THE CONTRACT SPECIFICATIONS. THE SPCD SHALL INCLUDE A WRITTEN METHOD OF OPERATIONS THAT DETAIL THE PRECAUTIONS
PROPOSED FOR THE CONTROL OF VEHICLE TRAFFIC INCLUDING SIGNS, ESCORTS AND ANY OTHER MEASURES PROPOSED. THE
CONTRACTOR SHALL FOLLOW THE APPROVED PLAN EXPLICITLY AFTER APPROVAL. THE OWNER MAY CLOSE THE WORK AT ANY TIME
THE APPROVED PLAN IS VIOLATED SO AS NOT TO ENDANGER THE AIRPORT OR AIRCRAFT OPERATIONS. SUCH A CLOSURE SHALL
NOT BE CONSIDERED A VALID REASON FOR EXTENDING THE CONTRACT TIME OR ANY CLAIM FOR EXTRAS BY THE CONTRACTOR.
REFER TO ADVISORY CIRCULAR A/C NO. 150/5370—2G "OPERATIONAL SAFETY ON AIRPORTS DURING CONSTRUCTION” FOR AIRFIELD
CONSTRUCTION SAFETY REQUIREMENTS.

THE CONTRACTOR SHALL COMPLY WITH ALL AIRPORT SECURITY REQUIREMENTS AS DIRECTED BY AIRPORT OPERATIONS AND IN THE
SPECIFICATIONS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY NECESSARY PROVISIONS TO ACCESS THE WORK AREA AND FOR
PROVIDING GATE SECURITY AT ALL TIMES. GATE SECURITY SHALL BE PROVIDED BY AN AIRPORT APPROVED SECURITY GUARD
AND/OR SECURITY SERVICE COMPANY. REFER TO ALLOWANCE PAY ITEM. THIS APPROVED SECURITY GATE GUARD MUST PROPERLY
IDENTIFY, REGULATE, AND DIRECT ALL CONSTRUCTION VEHICLES ENTERING THE SECURITY IDENTIFICATION DISPLAY AREA (SIDA) OF
THE AIRPORT. ALL VEHICLES MUST BE INSPECTED PRIOR TO ENTERING THE SIDA. FULL—TIME COMPETENT AND RESPONSIBLE
EMPLOYEES OF THE CONTRACTOR, SUCH AS SUPERINTENDENTS AND FOREMEN, SHALL OBTAIN AN AIRPORT SIDA BADGE.

TEMPORARY CONSTRUCTION BADGES WILL BE ISSUED ON A DAILY BASIS TO INDIVIDUALS THAT DO NOT HAVE AN AIRPORT SECURITY
BADGE. INDIVIDUALS ENTERING THE SIDA MUST BE IN A VEHICLE. WALKING THROUGH A VEHICLE GATE IS NOT PERMITTED.
UNAUTHORIZED ITEMS SHALL NOT ENTER THE CONSTRUCTION SITE PER TSA SECURITY REQUIREMENTS.

PARKING OF PERSONAL VEHICLES (POV) AT THE WORK SITE WILL NOT BE PERMITTED. LOCATION FOR THE PARKING OF VEHICLES
SHALL BE AS DESIGNATED ON THESE DRAWINGS. THE CONTRACTOR SHALL PROVIDE ADEQUATE AND SAFE TRANSPORTATION FROM
THE AREA WHERE PERSONAL VEHICLES ARE PARKED AND THE WORK SITE. EMPLOYEES AND DRIVERS OF WORK VEHICLES WILL BE
INSTRUCTED AS TO THE PROPER ACCESS ROADS. IN NO CASE WILL VEHICLES OR EQUIPMENT OPERATE ON PAVEMENT INTENDED
FOR AIRCRAFT USE UNLESS APPROVED BY AIRPORT OPERATIONS. THE CONTRACTOR SHALL INSTRUCT MATERIAL SUPPLIERS,
SUB—CONTRACTORS AND ALL PERSONS UNDER THEIR CONTROL AS TO THE PROCEDURES TO BE FOLLOWED WHEN DELIVERING

MATERIALS AND/OR OPERATING ON THE AIRFIELD.

THE CONTRACTOR’S PERSONNEL AND VEHICLES WILL NOT HAVE ACCESS TO THE ENTIRE AIRPORT, BUT SHALL BE LIMITED TO THE
SPECIFIED WORK AND STAGING AREAS. ALL SECURITY ARRANGEMENTS SHALL BE SUBJECT TO THE APPROVAL OF THE AIRPORT.
CONTRACTOR VEHICLES MUST BE READILY IDENTIFIABLE WITH COMPANY NAME AND LOGO ON BOTH SIDES OF VEHICLE. ALL
CONTRACTOR’S MOTORIZED VEHICLES OPERATING IN THE AOA SHALL BE EQUIPPED WITH AN AMBER FLASHING LIGHT AND A THREE
FOOT SQUARE FLAG CONSISTING OF INTERNATIONAL ORANGE AND WHITE SQUARES (SEE DETAIL ON THE SAFETY DETAILS DRAWINGS)
DISPLAYED IN FULL VIEW ABOVE THE VEHICLE.
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SAFETY & PHASING PLAN (PHASE 2B)
LEGEND

PHASE 1 WORK AREA NON—MOVEMENT LINE 1.

—— rRsA—— RUNWAY SAFETY AREA

—— ROFA —— RUNWAY OBJECT FREE AREA

PHASE 2A WORK AREA

—— TsA —— TAXIWAY SAFETY AREA

——T0oFA —— TAXIWAY OBJECT FREE AREA

PHASE 2B WORK AREA
—— 6s —— GLIDE SLOPE CRITICAL AREA
——RVZ——

PHASE 2 NOTES

STAGING AREA RUNWAY VISIBILITY ZONE

HAUL ROUTE 1. THE OVERALL DURATION OF PHASE 2 IS 67 CALENDAR
DAYS. CONSTRUCTION IS ANTICIPATED TO BEGIN IN LATE
SEPTEMBER 2025.

1.1. THE DURATION OF PHASE 2A IS 67 CALENDAR DAYS. 3.

1.2. THE DURATION OF PHASE 2B IS 28 CALENDAR DAYS.

CONSTRUCTION BARRICADES (G—204.1)

"NO ENTRY” SIGN (G—204.2) 2. ALL PHASES OF CONSTRUCTION MAY OCCUR

CONCURRENTLY.

CONSTRUCTION SIGN (6-204.3) 3. TAXIWAY 'H' SHALL BE CLOSED FOR THE DURATION OF

PHASE 2B FROM 1,100° SOUTH OF TAXIWAY ’'B' TO 1,500 4.

TAXIWAY CLOSURE MARKER (G—204.4)  NORTH OF TAXIWAY 'E’.

4, VEHICLE SERVICE ROAD (VSR) ACCESS FOR AIRPORT
MAINTENANCE AND EMERGENCY VEHICLES SHALL BE
MAINTAINED AT ALL TIMES. CONTRACTOR SHALL 5
SEQUENCE PHASE 2A SUCH THAT VSR RELOCATION y
SHOWN IN PHASE 2B IS OPERATIONAL BY ADDING
TEMPORARY STEEL PLATES OR AGGREGATE BASE.

SNOW FENCE (G—204.5)

TRAFFIC CONES (G—204.7)

AIRCRAFT TAXI ROUTE 5. SEE SHEET G-204 FOR SEQUENCING PLAN FOR

SWITCHOVER TO NEW HOMERUN.

AL SAFETY AND PHASI T

THE CONTRACTOR SHALL SUBMIT TO THE OWNER AND RPR A SAFETY PLAN COMPLIANCE DOCUMENT (SPCD) FOR APPROVAL. THE SPCD SHALL BE PREPARED
IN ACCORDANCE WITH THE FAA APPROVED CONSTRUCTION SAFETY AND PHASING PLAN (CSPP) INCLUDED IN THE CONTRACT SPECIFICATIONS. THE SPCD
SHALL INCLUDE A WRITTEN METHOD OF OPERATIONS THAT DETAIL THE PRECAUTIONS PROPOSED FOR THE CONTROL OF VEHICLE TRAFFIC INCLUDING SIGNS,
ESCORTS AND ANY OTHER MEASURES PROPOSED. THE CONTRACTOR SHALL FOLLOW THE APPROVED PLAN EXPLICITLY AFTER APPROVAL. THE OWNER MAY
CLOSE THE WORK AT ANY TIME THE APPROVED PLAN IS VIOLATED SO AS NOT TO ENDANGER THE AIRPORT OR AIRCRAFT OPERATIONS. SUCH A CLOSURE
SHALL NOT BE CONSIDERED A VALID REASON FOR EXTENDING THE CONTRACT TIME OR ANY CLAIM FOR EXTRAS BY THE CONTRACTOR. REFER TO ADVISORY
CIRCULAR A/C NO. 150/5370—-2G "OPERATIONAL SAFETY ON AIRPORTS DURING CONSTRUCTION” FOR AIRFIELD CONSTRUCTION SAFETY REQUIREMENTS.

THE CONTRACTOR SHALL COMPLY WITH ALL AIRPORT SECURITY REQUIREMENTS AS DIRECTED BY AIRPORT OPERATIONS AND IN THE SPECIFICATIONS. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR ANY NECESSARY PROVISIONS TO ACCESS THE WORK AREA AND FOR PROVIDING GATE SECURITY AT ALL TIMES.
GATE SECURITY SHALL BE PROVIDED BY AN AIRPORT APPROVED SECURITY GUARD AND/OR SECURITY SERVICE COMPANY. REFER TO ALLOWANCE PAY ITEM.
THIS APPROVED SECURITY GATE GUARD MUST PROPERLY IDENTIFY, REGULATE, AND DIRECT ALL CONSTRUCTION VEHICLES ENTERING THE SECURITY
IDENTIFICATION DISPLAY AREA (SIDA) OF THE AIRPORT. ALL VEHICLES MUST BE INSPECTED PRIOR TO ENTERING THE SIDA. FULL—TIME COMPETENT AND
RESPONSIBLE EMPLOYEES OF THE CONTRACTOR, SUCH AS SUPERINTENDENTS AND FOREMEN, SHALL OBTAIN AN AIRPORT SIDA BADGE. TEMPORARY
CONSTRUCTION BADGES WILL BE ISSUED ON A DAILY BASIS TO INDIVIDUALS THAT DO NOT HAVE AN AIRPORT SECURITY BADGE. INDIVIDUALS ENTERING THE
SIDA MUST BE IN A VEHICLE. WALKING THROUGH A VEHICLE GATE IS NOT PERMITTED. UNAUTHORIZED ITEMS SHALL NOT ENTER THE CONSTRUCTION SITE PER
TSA SECURITY REQUIREMENTS.

PARKING OF PERSONAL VEHICLES (POV) AT THE WORK SITE WILL NOT BE PERMITTED. LOCATION FOR THE PARKING OF VEHICLES SHALL BE AS DESIGNATED
ON THESE DRAWINGS. THE CONTRACTOR SHALL PROVIDE ADEQUATE AND SAFE TRANSPORTATION FROM THE AREA WHERE PERSONAL VEHICLES ARE PARKED
AND THE WORK SITE. EMPLOYEES AND DRIVERS OF WORK VEHICLES WILL BE INSTRUCTED AS TO THE PROPER ACCESS ROADS. IN NO CASE WILL VEHICLES
OR EQUIPMENT OPERATE ON PAVEMENT INTENDED FOR AIRCRAFT USE UNLESS APPROVED BY AIRPORT OPERATIONS. THE CONTRACTOR SHALL INSTRUCT
MATERIAL SUPPLIERS, SUB—CONTRACTORS AND ALL PERSONS UNDER THEIR CONTROL AS TO THE PROCEDURES TO BE FOLLOWED WHEN DELIVERING
MATERIALS AND/OR OPERATING ON THE AIRFIELD.

THE CONTRACTOR’S PERSONNEL AND VEHICLES WILL NOT HAVE ACCESS TO THE ENTIRE AIRPORT, BUT SHALL BE LIMITED TO THE SPECIFIED WORK AND
STAGING AREAS. ALL SECURITY ARRANGEMENTS SHALL BE SUBJECT TO THE APPROVAL OF THE AIRPORT. CONTRACTOR VEHICLES MUST BE READILY

IDENTIFIABLE WITH COMPANY NAME AND LOGO ON BOTH SIDES OF VEHICLE. ALL CONTRACTOR'S MOTORIZED VEHICLES OPERATING IN THE AOA SHALL BE
EQUIPPED WITH AN AMBER FLASHING LIGHT AND A THREE FOOT SQUARE FLAG CONSISTING OF INTERNATIONAL ORANGE AND WHITE SQUARES (SEE DETAIL ON
THE SAFETY DETAILS DRAWINGS) DISPLAYED IN FULL VIEW ABOVE THE VEHICLE.

CONTRACTOR SHALL COORDINATE WITH AIRPORT OPERATIONS TO ENSURE ARFF VEHICLES HAVE A ROUTE TO CROSS THE ACTIVE CONSTRUCTION AREA IF
NEEDED. THE CONTRACTOR SHALL YIELD TO ALL VEHICLES ON THE VSR.

ALL TAXIWAY LIGHTS WITHIN THE WORK AREA WILL BE DISABLED FOR THE DURATION OF THE PHASE. THIS WILL BE ACHIEVED BY JUMPING OUT A SECTION
OF THE CIRCUIT AND/OR COVERING LIGHTS. REMAINING LIGHTS OUTSIDE THE WORK AREA MUST REMAIN OPERATIONAL AT ALL TIMES.

AND TAXIWAY TF AREA (TOFA T

1. THE RUNWAY SAFETY AREA (RSA) AND RUNWAY OBJECT FREE AREA (ROFA) ARE DEFINED SURFACES
SURROUNDING THE RUNWAY. THE RSA WIDTH IS 500 FEET AND THE ROFA WIDTH IS 800 FEET,
CENTERED ON THE RUNWAY CENTERLINE. THE RSA EXTENDS BEYOND THE END OF THE RUNWAY.
WORK WITHIN THE RSA SHALL BE COMPLETED WHEN THE RUNWAY IS CLOSED. CONSTRUCTION
EQUIPMENT SHALL BE REMOVED FROM THE ROFA WHEN NOT IN USE. STOCKPILING MATERIAL IN THE
ROFA IS NOT PERMITTED.

2. THE TAXIWAY OBJECT FREE AREA (TOFA) IS A DEFINED SURFACE SURROUNDING THE TAXIWAY. THE
TOFA WIDTH IS 259 FEET, CENTERED ON THE TAXIWAY CENTERLINE. WORK WITHIN THE TOFA SHALL
BE COMPLETED WHEN THE TAXIWAY IS CLOSED.

3. THE CONTRACTOR SHALL COORDINATE WITH AIRPORT PERSONNEL AT THE START OF EACH WORKDAY
FOR WORK TAKING PLACE WITHIN THE RUNWAY VISIBILITY ZONE (RVZ). AUTHORIZATION MUST BE
GRANTED, ON A DAILY BASIS, BY THE AIR TRAFFIC CONTROL TOWER (ATCT) TO PROCEED WITH WORK
WITHIN THE RVZ, SUBJECT TO WEATHER LIMITATIONS.

4. PRIOR TO ANY AIRPORT MOVEMENT AREA RE—OPENING TO AIRCRAFT, THE ROFA AND TOFA SHALL BEj

REVISIONS
DESCRIPTION

4.1. CLEARED AND GRADED AND HAVE NO RUTS, HUMPS, DEPRESSIONS, OR OTHER SURFACE

VARIATIONS.

4.2. DRAINED BY GRADING OR OTHER TEMPORARY MEASURES TO PREVENT WATER ACCUMULATION.

DATE

4.3. CAPABLE, UNDER DRY CONDITIONS, OF SUPPORTING AIRCRAFT RESCUE AND FIRE FIGHTING (ARFF)

EQUIPMENT, AND THE OCCASIONAL PASSAGE OF AN AIRCRAFT WITHOUT CAUSING STRUCTURAL

o]
Z

REV.
/\ |3/25/2025 | ADDENDUM — 2

DAMAGE TO THE AIRCRAFT.

PROJ. NO.:

3-33-0011-TBD-2025

A

.4. FREE OF OBJECTS, EXCEPT FOR OBJECTS THAT NEED TO BE IN THE TOFA DUE TO THEIR

JE FILE: E2X97905

FUNCTION. IN NO CASE SHALL ANY OBJECTS EXCEED 3 INCHES ABOVE GRADE.

4.5. ANY STRUCTURES AND/OR DROP-OFFS IN EXCESS HORIZONTAL SCALE
OF 3" SHALL BE RAMPED PRIOR TO THE END OF 1” = 100’
EACH WORK SHIFT. TEMPORARY RAMPING SHALL BE
GRADED TO A MAXIMUM OF -3%.
100 0O 50 100 200
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